
CSC 
A DoD-wide Blanket Purchase Agreement (BPA)1 was established with Bearing Point 
under the Enterprise Software Initiative for the purchase of COTS Systems Integration 
services.  The attached document provides a general outline of Bearing Point’s BPA 
contract Attachment A – Tasks & Deliverable pricing2 for transformation management 
services and deliverables for ordering period 2005.  Please refer to Bearing Point’s 
contract Attachment A – Tasks & Deliverables pricing 3 on the ESI website4  for specific 
details regarding the latest information on its services, deliverables pricing information 
and variables that impact pricing.   
 
CSC uses its implementation methodology for Oracle, PeopleSoft and SAP 
implementations.  CSC identifies some Transformation Management elements in its ERP 
implementation methodology primarily focusing on training services and deliverables.    
 
Please note that CSC does not break out prices for individual activities, services and 
deliverables but provides an overall baseline price for each implementation phase and 
year of the BPA contract.  Variable prices are provided based on a number of scenarios 
including number of users, start date, number of application components or modules, 
stability and general usage, number of implementation locations, requirements for custom 
development, number of training classes, requirements for program management, 
requirements for application data level security.  
 
Oracle Implementation:  CSC does identify training activities, services and deliverables 
in its Oracle implementation methodology. The table below (See Table 1) outlines 
baseline prices for an Oracle ERP implementation for 2005 ordering period that includes 
transformation management elements.  Other services and tasks included for each phase 
are described in detail in Attachment A – Tasks & Deliverables pricing.5  A total price is 
provided by phase because tasks and deliverables are not broken out individually in 
CSC’s pricing tables.  Variables that impact pricing, pricing for other buying periods and 
deliverable descriptions are also outlined in Attachment A – Tasks & Deliverables 
pricing.6 
 
Table 1 - Oracle Pricing Table 

Oracle Pricing Table - Ordering Period:  2005 
PROJECT PHASES 

Services Vision & 
Strategy Architecture Development Integrate Deployment

Training Strategy $658,347     
Training Plan  $1,058,839    
Train the Trainer Training Plan    $486,035  
      

 
PeopleSoft Implementation:  CSC does identify organizational change management and 
training activities, services and deliverables in its PeopleSoft implementation 
methodology. The table below (See Table 2) outlines baseline prices for a PeopleSoft 
ERP implementation for 2005 ordering period that includes transformation management 



elements.  Other services and tasks included for each phase are described in detail in 
Attachment A – Tasks & Deliverables pricing.7  A total price is provided by phase 
because tasks and deliverables are not broken out individually in CSC’s pricing tables.  
Variables that impact pricing, pricing for other buying periods and deliverable 
descriptions are also outlined in Attachment A – Tasks & Deliverables pricing.8 
 
Table 2 – PeopleSoft Pricing Table 

PeopleSoft Pricing Table - Ordering Period:  2005 
PROJECT PHASES 

Services Vision & 
Strategy Architecture Development Integrate Deployment

Create Training Plan $504,013     
Organizational Change Management  and  Design 
Training Plans  $1,228,233    
Organizational Change Management  and  Create  
Training Materials   $3,694,615   
Train-the Trainer Training    $1,329,738  

 
SAP Implementation:  CSC does identify organizational change management and 
training activities, services and deliverables in its SAP implementation methodology. The 
table below (See Table 3) outlines baseline prices for a SAP ERP implementation for 
2005 ordering period that includes transformation management elements.  Other services 
and tasks included for each phase are described in detail in Attachment A – Tasks & 
Deliverables pricing.9 A total price is provided by phase because tasks and deliverables 
are not broken out individually in CSC’s pricing tables.  Variables that impact pricing, 
pricing for other buying periods and deliverable descriptions are also outlined in 
Attachment A – Tasks & Deliverables pricing.10 
 
Table 3 - SAP Pricing Table 

SAP Pricing Table - Ordering Period:  2005 
PROJECT PHASES 

Services Vision & 
Strategy Architecture Development Integrate Deployment

Create Training Plan $548,481     
Organizational Change Management  and  Design 
Training Plans  $1,298,102    
Organizational Change Management  and  Create  
Training Materials   $4,945,393   
Deliver Train-the Trainer and Support    $559,232  
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